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ANTELOPE VALLEY MEADOW RESTORATION PROPOSAL COST ESTIMATES

Feb-08

Work Item Estimated Cost
Field Work & Site Surveys $8,000.00
NEPA/CEQA S0.00
Permit Acquisition $5,000.00
Project Design & Engineering $15,000.00
Contract Preparation $1,000.00
Contract Administration $14,000.00
Contract Cost $525,000.00
Materials & Supplies $1,000.00
Monitoring $3,000.00

Total $572,000.00
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Meadow Restoration Cost Estimate

Bear Valley Project Length (ft)
Total Cost w/rock

Total Cost per foot

Cost w/o rock

Cost per foot

Antelope Valley Project Length (ft)
Total Cost @ S$50/ft
Total Cost @ $34/ft

Antelope Valley Road Relocation Cost Estimate

Length of Relocated Rd (mi)
Length of Reconstructed Rd (mi)
Number of Xings

Cost to reconstruct @ $5,000/mi
Cost to obliterate @ $2,000/mi
Total

Antelope Valley Road Reconstruction Cost Estimate

Length of Reconstructed Rd (mi)
Number of Xings

Length of Rd to Relocate
Number of Xings

Cost to reconstruct @ $5,000/mi
Cost to relocate @ $15,000/mi
Total

Palen Reservoir Bypass Ditch Obliteration

Length of Ditch (ft)

Average Ditch Width (ft)

Average Ditch Depth (ft)
Volume (yda)

Days @ 1200 yd’/day
hours

Cost @ $200/hr

Estimated Total Construction Cost =

8000
$400,000
S50
$275,000
S34

9000
$450,000
$309,375

1.3
1.8

$9,000
$2,600
$11,600

1.3

0.4

$4,500
$6,000
$10,500

3,960
15

11,000

9
73
$14,667

$476,267

X1.1=

$523,893



ANTELOPE VALLEY MEADOW RESTORATION PROPOSAL AND COST ESTIMATES

Feb-08
Engineering Surveys
Estimated Number of XSs 30
Survey Days @ 3 XSs/day 10
Long Profile @ 4500'/day 2
Total Survey Days 12
Total Survey Hours 96
Cost @ $50/hour $4,800
Travel @ 120/day (mi) 1440
Travel @ 0.55/mi $792
Data Development (hrs) 40
Cost @ $50/hour $2,000

Total Cost  $7,592

Engineering Design and Layout

Estimated Number of Plugs 75
Number of Plug Layouts/day 6
Number of Days to Layout 13
Number of Ponds 75
Number of Pond Layouts/day 6
Number of Days to Layout 13
Total Layout Days 25
Total Layout Hours 200
Cost @ S50/hour $10,000
Travel @ 120/day (mi) 3000
Travel @ 0.55/mi $1,650
Data Development (hrs) 40
Cost @ S50/hour $2,000

Total Cost $13,650

Estimated Total Cost $21,242

Construction Oversight

Estimated Construction Days 35
Hours 280
Cost @ $50/hour $14,000





